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PREPARED BY Electric Utility Director 

Approve specifications and authorize advertisement for bids to procure 15kV class 
indoor switchgear for the Killelea Substation Rehabilitation Project (EUD) 

RECOMMENDED ACTION: Approve the specifications and authorize the adverlisement for bids to 
procure 15kV class indoor switchgear for the Killelea Substation 
Rehabilitation Project. 

On May 3, 2006, the City Council: cancelled the Killelea Substation 
Reconstruction Project; approved the reengineering and re-design of the 
scaled-back project by Power Engineers, Inc. (Power) of Hailey, ID; and 

BACKGROUND INFORMATION: 

authorized the negotiation for construction of the project with Rosendin Electric. Inc. (Rosendin) of San Jose, 
California. 

The engineering services proposal for the Killelea Substation Rehabilitation Project by Power Engineers was 
approved by the City Council on October 18.2006. The service agreement was executed on December 2006, and 
the project plans and specifications were completed by Power Engineers in March 2007. 

In order to reduce overall cost of the Killdea rehabilitation project, Staff recommends a direct procurement of '15kV 
Class Indoor Switchgear' equipment. (Rosendin will pmide labor for installation, wiring and testing). 

Updated plans and specifications for the switchgear were developed by Power Engineers and are submitted for City 
Council approval. Once approved, bids will be solicited from four identified switchgear suppliers. The estimated cost 
will be $635,000 (a $100,000 savings from original estimate). 

To realize these cost savings and since this is long-lead time equipment, staff recommends approval of 
specifications and authorization to advertise for bids the 15kV class indoor switchgear for the Killelea Substation 
Rehabilitation Project. The estimated project completion date is May 1, 2008. 

FISCAL IMPACT: 

FUNDING AVAILABLE: 

The project cost is about $635,000. 

ted in Account No. 161 1082. 

PREPARED BY: Demy Bucaneg. Jr.. P.E., Manager, Engineering b Operations 

APPROVED: &' 3 
Blair ity Manager 




